

CITY OF SHREVEPORT-PURCHASING DIVISION

P.O. BOX 31109 SHREVEPORT, LOUISIANA 71130-1109 • Suite 610,505 TRAVIS SHREVEPORT, LA 71101-3042
Phone 318/673-5450 web site: www.shreveportla.gov Fax 318/673-5408

April 16, 2019

ADDENDUM #1

IFB #19-019

Line Avenue Panel Replacement – Pierremont Road to E. 70th Street – C18001

The following items are issued to add to, to modify, and/or clarify the contract documents. These items shall have full force and effect as the contract documents. Bids to be submitted on the specified bid date shall conform to the additions and revisions listed herein. Acknowledge receipt of all addenda received by inserting the number assigned to each of the addenda received on signature page of the bid form. Failure to do so may subject the bid to being declared as non-responsive.

Questions

1.0 Would the owner be willing to consider allowing 120 consecutive days for final completion?

No, the number of construction days is 80 working days for this project. These are not calendar days.

2.0 Should Roadway Excavation be paid for by square yard? This is cheaper for the owner and typical in this industry.

No, the Roadway Excavation (CY) = Area of Concrete pavement (SY) x 8" Depth for the new base.

3.0 Should Crushed Aggregate Base be paid for by square yard? This is cheaper for the owner and typical in this industry.

No, the Crushed Aggregate Base (CY) = Area of Concrete pavement (SY) x 8" Depth for new base.

4.0 Will there be concurrent activities or construction related to or paralleling this particular project?

There will be no concurrent projects from the City of Shreveport and the utility companies in the project area during this project.

Please contact responsible buyer, Angela McNicoll, Senior Buyer, at (318) 673-5454 for questions.

Continue to monitor BidSync and the City of Shreveport website for additional addenda.
<http://www.shreveportla.gov/Solicitations>

It shall be the bidder's responsibility to make inquiry as to any addenda issued.

CITY OF SHREVEPORT


Wendy Wagner, CPPO
Purchasing Agent

End of Addendum 1